

PROJECT SPECIFICATION – “Simple Portfolio Website with Admin Panel” (Symfony Framework)

1. Project Overview

A web-based personal portfolio built with Symfony. The site allows visitors to explore projects, skills, and contact the owner.

An admin panel lets the owner log in and manage portfolio content dynamically.

2. Technologies Used

- Symfony (v7+)
- Twig (templating engine)
- Doctrine ORM (database)
- MySQL or SQLite
- Bootstrap or Tailwind CSS
- Symfony Security (authentication)

3. Structure Overview

Frontend (Public):

- Home (/)
- Projects (/projects)
- Project Details (/projects/{id})
- About (/about)
- Contact (/contact)

Backend (Admin):

- Login (/admin/login)
- Dashboard (/admin)
- Manage Projects (/admin/projects)
- Manage Messages (/admin/messages)

4. Database Design

Tables:

1. users

- id (INT, PK)
- email (VARCHAR)
- password (VARCHAR)
- roles (JSON)

2. projects

- id (INT, PK)
- title (VARCHAR)
- description (TEXT)
- image (VARCHAR)
- github_link (VARCHAR)
- created_at (DATETIME)

3. messages (optional)

- id (INT, PK)
- name (VARCHAR)
- email (VARCHAR)
- message (TEXT)
- created_at (DATETIME)

5. Controllers

- HomeController: handles homepage, about, and contact pages.
- ProjectController: displays and shows project details.
- AdminController: manages dashboard navigation.

- ProjectAdminController: handles CRUD operations for projects.
- SecurityController: manages login and logout.

6. Twig Templates

Templates under /templates/:

- base.html.twig
- home.html.twig
- projects.html.twig
- project_show.html.twig
- admin/dashboard.html.twig
- admin/project_form.html.twig
- security/login.html.twig

7. Features

- CRUD for projects (admin side)
- Authentication system (admin only)
- Contact form
- Responsive design
- Flash messages
- Image upload (optional)

8. Learning Goals

- Understand Symfony routing, controllers, and templating
- Master Doctrine ORM and Entity relationships
- Implement authentication and forms
- Practice CRUD operations and data validation

9. Estimated Timeline

- Setup & Routing: 2 days
 - Entities & Database: 3 days
 - Controllers & Views: 7 days
 - Authentication: 4 days
 - Admin CRUD: 7 days
 - Testing & Styling: 4 days
- Total: ~3–4 weeks for completion.

Login

Login

[Forgot password?](#)

Swipe



Jane Doe

California





Favorites



John Smith

New York



Jane Doe

California



Maria Brown

Texas